
Department of Transportation
Pierre Region Office
104 S. Garfield – Bldg. A
Pierre, South Dakota 57501-5405    605/773-3464
FAX: 605/773-6215

    NOTICE TO CONTRACTORS

March 6, 2017

TO:  INTERESTED BIDDERS

RE: PROJECT 411C414
PCN i4a4
Stanley County
Full Depth Reclamation, Concrete Valley Gutter, & Asphalt Concrete Resurfacing

The South Dakota Department of Transportation (SDDOT) desires to solicit bids for the above 
referenced project.

A copy of the plans/proposals may be downloaded from the SDDOT Regional Letting website at the 
following location:  http://sddot.com/business/contractors/bid/region/Default.aspx or may be obtained 
in paper format by contacting the Pierre Region Office at 605-773-3464.  Contractors that didn’t 
receive this invitation by mail, but downloaded the bidding documents from the website, are 
encouraged to let the Pierre Region Office know of their intent to bid on this project so that we can 
get them added to the plan holders list.

The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78 
Stat. 252, 42 U.S.C. 2000d to 2000d-4, and Title 49, Code of Federal Regulations, Department of 
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted 
programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders 
that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, 
minority business enterprises will be afforded full opportunity to submit bids in response to this 
invitation and will not be discriminated against on grounds of race, color, religion, national origin, 
sex, age, or disability in consideration of an award.

Any addenda will be posted on the regional letting website no later than 5:00 P.M. Central Time on 
Thursday, March 23, 2017.  It will be the Contractor’s responsibility to verify that no addenda have 
been posted prior to submitting bids.  Every addenda posted on the website will have a cover sheet 
attached to it that the contractor will be required to include with their bid.  Failure to incorporate 
changes made through addenda and not submitting all cover sheets will result in an incomplete bid 
which will subsequently be rejected.

A bid bond will be required for this contract.  No proposal will be considered unless a guaranty in 
amount of five percent of the total amount of the bid is secured by the Contractor and received by the 
Department with the bid or prior to opening of the bids.  Satisfactory proposal guaranties include 
certified checks, cashier’s checks, bank drafts issued upon a national or state bank, and bid bond 
issued in accordance with the laws of South Dakota.  Unless otherwise specified in the proposal 
book, the proposal guaranty shall be made payable at sight to the “South Dakota Department of 
Transportation”. 
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At the time of execution of the contract, the successful bidder shall furnish a performance bond in a 
sum equal to the full amount of the contract.  Note:  A cashiers check, money order or other 
monetary instrument in the total amount of the contract, made out to and under the full control of the 
Department, is acceptable in lieu of a performance bond.  Such bond shall remain in effect for not 
less than one year after date of acceptance of the completed contract by the Department.

A Certificate of Liability Insurance will be required of the successful bidder prior to beginning work.

Prequalification for bids greater than or equal to $200,000 will be required.  If prequalification is 
required the bidder must be prequalified in accordance with:  Work Type 5 – Asphalt Concrete 
Pavement and Microsurfacing

The required application form for prequalification of bidders can be accessed at the following link:
https://www.state.sd.us/eforms/secure/eforms/E0945V2-ContractorsPrequalificationStatement2.pdf
Submit the application to the Classification and Rating Committee in accordance with the 
Specifications.

The successful bidder must submit the Fuel Adjustment Affidavit (DOT-208) form prior to the 
execution of the contract; therefore, all bidders are encouraged to submit the Fuel Adjustment 
Affidavit prior to or at the time of bidding.

The enclosed Contract Proposal (DOT-123), Utilization of Minority Business Enterprises 
Clauses, and Contractor’s Affidavit/Declaration forms along with the Bid Bond shall be submitted 
with your bid.  The bid will be considered incomplete if these forms are not included with your 
bidding documents.  

Sealed bids for the contract will be accepted by the South Dakota Department of Transportation, 
104 S. Garfield – Bldg. A, Pierre, SD 57501-5405, or may be hand delivered to the Pierre Region 
Office – Bldg. A until 2:00 P.M. Central Time on Tuesday, March 28, 2017, and will be opened at 
that time in the Pierre Region Office – Bldg. A.  Bids must be received in an envelope with 
“Resurface Hayes Maintenance Yard” written on the outside.  Be sure to have all required forms 
signed and notarized as indicated on the forms as failure to do so will result in an incomplete bid.  No 
faxed bids will be accepted.  

Please verify that all required information is complete prior to mailing bid documents.

The SDDOT reserves the right to reject any and all bids.

Questions regarding the plans/proposal should be directed to:
Dean VanDeWiele at 605-773-5294 – Pierre Area Engineer
Dan Vockrodt at 605-773-5294 – Pierre Area Project Engineer Supervisor
Tony Ondricek at 605-773-3464 – Senior Region Design Engineer
or Vance Martin at 605-845-6947 – Region Design Engineer

Respectfully,

DEPARTMENT OF TRANSPORTATION

____________________________________
John C. Forman, P.E. – Pierre Region Engineer

https://www.state.sd.us/eforms/secure/eforms/E0945V2-ContractorsPrequalificationStatement2.pdf


cc:   J. Humphrey – Operations
L. DeMers – DBE Coordinator
J. Koch – Pierre Region Materials
D. VanDeWiele, D. Vockrodt – Pierre Area
J. Hyde – Operations
B. Moore – Operations

Project File



DOT-123 
December 2016 

1 of 1 

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
CONTRACT PROPOSAL

PROJECT MAINT CONTROL   BEGIN END  
CODE PRE ROUTE AGR UNIT REFERENCE AFE FUNCTION MRM MRM  

4 11 C414  i4a4  
CITY AND/OR COUNTY: Stanley County BUDGET SOURCE: 2017 Building/Improvement

REGION MATERIALS CERTIFICATION REQUIRED: YES NO
CERTIFIED INSPECTORS/TESTERS REQUIRED: YES NO
TO BE INSTALLED ON CM&P: YES NO

TYPE, PURPOSE AND LOCATION OF WORK: Full Depth Reclamation, Concrete Valley Gutter, & Asphalt Concrete Resurfacing

ESTIMATE OF QUANTITIES AND COST
BID ITEM
NUMBER ITEM QUANTITY UNIT UNIT PRICE AMOUNT

009E0010 Mobilization Lump Sum LS  Lump Sum
009E3200 Construction Staking Lump Sum LS  Lump Sum
110E7700 Remove Drop Inlet Frame and Grate Assembly for Reset 1 Each
250E0010 Incidental Work Lump Sum LS  Lump Sum
280E0010 Full Depth Reclamation 5,160 SqYd
320E1200 Asphalt Concrete Composite 1,464.0 Ton 
451E7005 Adjust Sewer Service 3 Each
650E6080 8" Concrete Valley Gutter 116 Ft  
670E7000 Reset Drop Inlet Frame and Grate Assembly 1 Each

TOTAL  
* Nonparticipating to FHWA

CONTRACTOR’S PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in
the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission.
This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative.
The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990.  The Contractor
agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per
the current edition of the SDDOT Standard Specifications for Roads and Bridges.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE
FIELD WORK COMPLETION DATE 29-Sep-2017 SIGNATURE
SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME

DAY OF , 20__ COMPANY
STR. ADDRESS
CITY, STATE, ZIP

NOTARY - My Commission Expires (SEAL) FEDERAL TAX ID NUMBER

TO BE FILLED OUT BY STATE PERSONNEL:

RECOMMENDED FOR APPROVAL:
CONSTRUCTION & MAINTENANCE ENGINEER DATE

REGION ENGINEER DATE DIRECTOR OF OPERATIONS DATE

APPROVED FOR THE TRANSPORTATION COMMISSION
   NAME TITLE DATE

APPROVED as per Federal Highway Stewardship Provisions this day of , 20__.

PROJECT DEVELOPMENT ENGINEER



DOT-208
(07/15)

FUEL ADJUSTMENT AFFIDAVIT

Project Number 411C414
PCN I4A4
County Stanley

For project let using the SDEBS) and in accordance with Section 9.12, the bidder is not required to notify 
the Department at the time of submitting bids whether the Contractor will or will not participate in the fuel 
cost adjustment program. Prior to execution of the contract, the successful bidder must submit this 
completed form to the Department for approval. The Fuel Adjustment Affidavit shall include the anticipated 
fuel cost of subcontractors.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a 
fixed price?  No adjustments in fuel prices will be made if “No” is checked.

  Yes   No

If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made 
for the fuel types that are left blank or completed with a $0.00 value.  

Diesel (x) $     

Unleaded (y) $     

Burner Fuel (z) $     Type of Burner Fuel Used:       

Sum  (x + y + z) = $     

Note:  The sum of the x, y, and z may not exceed 15% of the original contract amount.

The following must be completed regardless of whether the Contractor elects to participate in the fuel 
adjustment affidavit

Under the penalty of law for perjury or falsification, the undersigned,       ,
(Printed Name)

       of      ,
(Title)  (Contractor)

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate 
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately 
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of 
the company.

I hereby agree that the Department or its authorized representative shall have the right to examine and copy 
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of 
the fuel costs shown above.

Dated                 Signature 

Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit

Subscribed and sworn before me this       day of       , 20   .

     
Notary Public My Commission Expires



BIDDER MUST EXECUTE THE FOLLOWING:
PARTICIPATION BY MINORITY CONTRACTORS

Utilization of Minority Business Enterprises Clauses

PROJECT(S): 411C414 PCN i4a4

COUNTY(IES):  Stanley

1. The Contractor agrees to use his best efforts to carry out this policy in the award of his subcontracts to the 
fullest extent consistent with the efficient performance of his contract.  As used in this contract, ‘Minority 
Business Enterprise’ or ‘MBE’ means a small business concern, as defined pursuant to section 3 of the Small 
Business Act and implementing regulations, which is owned and controlled by one or more minorities or women.  
‘Owned and controlled’ means a business: (a) Which  is at least 51 per centum owned by one or more minorities 
or women or, in the case of publicly owned business, at least 51 per centum of the stock of which is owned by 
one or more minorities or women; and (b) Whose management and daily business operations are controlled by 
one or more such individuals.  ‘Minority’ means a person who is a citizen or lawful permanent resident of the 
United States and who is: (a) Black (a person having origins in any of the black racial groups of Africa); (b) 
Hispanic (a person of Spanish or Portuguese culture with origins in Mexico, South or Central America or the 
Caribbean Islands, regardless of race); (c) Asian American (a person having origins in any of the original 
peoples of the Far East, Southeast Asia, the Indian subcontinent, or the Pacific Islands); or (d) American Indian 
and Alaskan Native (a person having origins in any of the original peoples of North America); (e) Members of 
other groups, or other individuals, found to be economically and socially disadvantaged  by the Small Business 
Administration under section 8(a) of the Small Business Act, as amended.  Contractors may rely on written 
representatives by subcontractors regarding their status as minority business enterprise in lieu of an 
independent investigation.

2. The Contractor agrees to establish and conduct a program which will enable minority business enterprise to be 
considered fairly as subcontractors and suppliers under this contract.  In this connection the Contractor shall . . . 

(a)  Designate a liaison officer who will administer the Contractor’s minority business enterprises program.
(b)  Provide adequate and timely consideration of the potentialities of known minority business enterprises in all 
“make-or-buy” decisions.
(c)  Ensure that known minority business enterprises  will have an equitable opportunity to compete for 
subcontracts, particularly by arranging solicitations, time for the preparation of bids, quantities, specifications 
and delivery schedules so as to facilitate the participation of minority business enterprises.
(d)  Maintain records showing (1) procedures which have been adopted to comply with the policies set forth in 
this clause, including the establishment of a source list of minority business enterprises, (2) awards to minority 
business enterprises on the source list, and (3) specific efforts to identify and award contracts to minority 
business enterprises.
(e)  Include the “Utilization of Minority Business Enterprises Clause” in  subcontracts which offer substantial 
minority business enterprises subcontracting opportunities.
(f)  Cooperate with the State’s Contracting Officer in any studies and surveys of the Contractor’s minority 
business enterprises procedures and practices that the State’s Contracting Officer may from time to time 
conduct.
(g)  Submit periodic reports of subcontracting to known minority business enterprises with respect to the records 
referred to in subparagraph (d) above, in such form and manner and at such time (not more often than quarterly) 
as the State’s Contracting Officer may prescribe.

3. The Contractor further agrees to insert in any subcontract hereunder provisions  which shall conform 
substantially to the language of this clause, including this paragraph 3 and to notify the State’s Contracting 
Officer of the names of such subcontractors.

4. The bidder hereby certifies that should he at any time decide to subcontract a portion of the work, he will take 
affirmative action to seek out and consider minority business enterprises as potential subcontractors.  He further 
certifies that he will maintain records showing the contacts made with potential minority business enterprises 
subcontractors and the results of such contacts.

________________________________________ ____________________
Name of Company (print or type)                 Date

By ______________________________________ ____________________
     Signature of Company Official                 Title



BIDDER MUST EXECUTE THE FOLLOWING:

STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION

CONTRACTOR’S AFFIDAVIT / DECLARATION

PROJECT(S): 411C414 PCN i4a4

COUNTY(IES):  Stanley

(an individual)
___________________________________________________ (a partnership)

(a corporation)

do hereby certify  that I, We or any owner or partner holding a controlling interest, director or officer of the bidder; 
principal investigator, project director or other position involved in management of the project for which this bid is 
submitted, have not directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken 
any action in restraint of free competitive bidding in connection with the contract for the project, and that within the last 
3 years none of the above have been suspended, debarred, voluntarily excluded or determined ineligible by any federal 
or state agency, been indicted, convicted, or had a civil judgment rendered against any of the above or the business 
entity described herein by a court of competent jurisdiction in any matter involving fraud or official misconduct for which 
we are currently under suspension or debarment.  Nor is a proposed suspension or debarment pending against any of 
the above for any of the above listed reasons.

* * * *
COMPLETE SIGNATURE BLOCK A. or B. BELOW:

A. (an individual)
Signed _______________________________________(a partnership)

(a corporation)
By ____________________________________________

Title ___________________________________________

County of ___________________________)
):SS

State of _____________________________)

Subscribed and sworn to before me this __________ day of ______________________, 20_____.

(SEAL)  
Notary Public My Commission Expires __________________.

* * * * 
B. Under the penalty of perjury under the laws of the United States, I hereby certify that the above statement is 

true and correct.
(an individual)

Signed _______________________________________(a partnership)
(a corporation)

By __________________________________________

Title _________________________________________



NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING ACTIVITIES, CALL:  1-800-424-9071

THE U.S. DEPARTMENT OF TRANSPORTATION (DOT) OPERATES THE ABOVE 
TOLL-FREE “HOTLINE” MONDAY THROUGH FRIDAY, 8:00 A.M. TO 5:00 P.M., 
EASTERN TIME.  ANYONE WITH KNOWLEDGE OF POSSIBLE BID RIGGING, 
BIDDER COLLUSION, OR OTHER FRAUDULENT ACTIVITIES SHOULD USE THE 
“HOTLINE” TO REPORT SUCH ACTIVITIES.

THE “HOTLINE” IS PART OF THE DOT’S CONTINUING EFFORT TO IDENTIFY AND 
INVESTIGATE HIGHWAY CONSTRUCTION CONTRACT FRAUD AND ABUSE AND 
IS OPERATED UNDER THE DIRECTION OF THE DOT INSPECTOR GENERAL.  

ALL INFORMATION WILL BE TREATED CONFIDENTIALLY AND CALLER 
ANONYMITY WILL BE RESPECTED.

* * * *



SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

PIERRE REGION

PROPOSAL FOR

PROJECT 411C414
PCN i4a4

STANLEY COUNTY

Full Depth Reclamation, Concrete Valley Gutter, & Asphalt Concrete 
Resurfacing



REV. 6/1/16

PROJECT(S): 411C414 PCN i4a4

COUNTY(IES):  Stanley

TYPE OF WORK: FULL DEPTH RECLAMATION, CONCRETE VALLEY GUTTER, & ASPHALT 
CONCRETE RESURFACING

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 2/15/17.
Special Provision for Contractor Staking with Machine Control Grading Option, dated 2/23/17.
Electronic Files for Machine Control Grading
Special Provision for Contractor Administered Preconstruction Meeting, dated 4/18/13.
Fuel Adjustment Affidavit, DOT form 208 dated 7/15.
Standard Title VI Assurance, dated 3/1/16.
Special Provision For Implementation of Clean Air Act & Federal Water Pollution Control Act, 

dated 9/1/97.
Special Provision Regarding Minimum Wage on State Funded Projects, dated 4/30/13.
Wage and Hour Division US Department of Labor Washington DC.

- US Dept. of Labor Decision Number SD150001, dated 10/9/15.
Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads and 

Bridges, dated 6/1/16.
Special Provision for Errata to 2015 Standard Specifications for Roads and Bridges, dated 6/1/16.
Special Provision for Price Schedule for Miscellaneous Items, dated 10/14/15.

Project Plans – Sheets 1 thru 12 

* * * *



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

CONTRACT TIME

PROJECT 411C414; PCN i4A4
STANLEY COUNTY

FEBRUARY 15, 2017

25 Working Day Count Completion Requirement

The Contractor will complete all work on the project within 25 working days. The 
Department will begin to count working days when the Contractor begins work. The 
Department will continue to count working days until the Contractor completes the work. 
The Department will count working days in accordance with Section 8.6 A.

If the Contractor does not complete the work within the working day completion 
requirement, the Department will make a disincentive assessment in the amount of 
$500 per working day. 

Field Work Completion

The Contractor will complete the project by the September 29, 2017 field work 
completion date.

The Contractor will complete all work on the project prior to the field work completion 
requirement. If the Contractor does not complete all work by the field work completion 
requirement, the Department will assess liquidated damages in accordance with Section 
8.8. The Department will assess liquidated damages for each working day the work 
(project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will 
count working days in accordance with Section 8.6 C.

* * * * *





2016 TEMPLATE_Staking(MCGoption).docx Page 1

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

CONTRACTOR STAKING
WITH MACHINE CONTROL GRADING OPTION

PROJECT 411C414, PCN i4A4
STANLEY COUNTY

FEBRUARY 23, 2017

Delete Section 5.8 of the specifications and insert the following:

SECTION 5.8
CONSTRUCTION STAKES, LINES AND GRADES

CONTRACTOR GRADE STAKING

A. DESCRIPTION

The Contractor will perform all construction staking. The Contractor may elect to 
use grading equipment with an automated machine control system for Machine 
Control Grading (MCG) provided the equipment and methods used provide the 
same results in the finished work as conventional construction staking. The 
Engineer may require the Contractor to revert to conventional staking methods 
for all or part of the work at any point during construction if, in the Engineer’s own 
opinion, the MCG produces unacceptable results.

The staking work includes, but is not limited to, establishing control points and 
benchmarks as needed and setting additional benchmarks as needed. 

The Contractor will perform all construction layout and reference staking 
necessary for the accurate control and completion of all grading, full depth 
reclamation, paving, drainage, permanent benchmarks, and all other 
appurtenances required for the complete construction and acceptance of the 
work. The layout will include, but is not limited to, grade staking (blue tops), and 
performing the miscellaneous staking as described in the plans and in this 
specification.

The Department has established horizontal and vertical control as shown on the 
plans. Each horizontal and vertical control point will be preserved or reset out of 
the work limits and available during and after construction is complete. Prior to 
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the Department’s final acceptance of the project, the Contractor will replace or 
reset any control that is disturbed during the construction of the project. The 
Contractor will provide the Department a list of the in-place control points, 
including coordinates and elevations relevant to the project control, at the end of 
the project.

The Department will provide a MCG packet to all prospective bidders consisting 
of a XML file containing the original surface Digital Terrain Model (DTM) and 4 
design files for each new alignment on the project. The electronic design files will 
include, a XML file containing mainline alignment data, a XML file containing 
mainline design surface DTM, a DGN file containing triangles for mainline 
surface, and a DWG file containing triangles for mainline surface. The MCG 
packet will be available on the Department’s electronic bid letting website when 
the project is advertised for bid letting.

The Contractor will convert the electronic information provided by the Department 
into the format required by the Contractor’s MCG system. The Department 
makes no guarantee the information provided is directly compatible with the 
Contractor’s MCG system. 

The information shown in the plans will govern over the provided electronic 
information. The Contractor assumes the risk of error if the information is used 
for any purpose for which the information was not intended. The Contractor 
assumes all risk of any assumptions made regarding the electronic information.

The Contractor bears all costs, including but not limited to the cost of actual 
reconstruction of work, that may be incurred due to errors in application of MCG 
techniques. Grade elevation errors, rework resulting from errors or failures of the 
MCG system, and associated quantity adjustments resulting from the 
Contractor’s activities are at no cost to the Department. Delays due to late 
submittals or satellite reception of signals to operate the MCG system will not 
result in adjustment to any contract unit prices or be justification for granting 
contract extensions.

The electronic information is not to be considered a representation of actual 
conditions to be encountered during construction. Providing the Contractor this 
information does not relieve the Contractor from the responsibility of making an 
investigation of conditions to be encountered, including but not limited to, site 
visits and basing the bid on information obtained from these investigations and 
the Contractor’s professional interpretations and judgment. The Contractor 
assumes the risk of error if the information is used for any purposes for which the 
information was not intended. Any assumptions the Contractor makes from this 
electronic information or manipulation of the electronic information is at the 
Contractor’s own risk.
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The Contractor will perform the staking work in accordance with the 
Department’s Survey Manual, except as modified by this specification.

If the Contractor elects to use MCG, the Contractor will submit a comprehensive 
written MCG work plan to the Engineer for review prior to scheduling the 
preconstruction meeting. The Department will review the plan to determine if the 
plan conforms to the requirements of the contract.

The Contractor will include in the MCG work plan how MCG will be incorporated 
into other technologies used on the project. The Contractor’s MCG work plan will 
include, but is not limited to, the following:

1. A designation of which portions of the subgrade will be completed using 
MCG and which portions, if any, will be completed using conventional 
subgrade staking methods.

2. A description of the manufacturer, model, and software version of all MCG 
equipment.

3. Information on the qualifications of the Contractor’s staff including, but not 
limited to, formal training and field experience.

4. A designation of a single person as the primary contact for MCG 
technology issues.

5. A description of site calibration procedures.
6. A description of site calibration and checking frequency and procedures 

for documenting site calibration and checking.
7. A description of the Contractor’s quality control procedures including 

procedures for checking, mechanical calibration, and maintenance of 
equipment.

8. A description of the frequency and types of checks the Contractor will 
perform to ensure the constructed subgrade conforms to the contract 
requirements.

B. MATERIALS

The Contractor will furnish all staking materials of adequate quality for the 
purpose intended including all stakes, stake chasers, paint, field note books, and 
all other materials and equipment necessary to perform the required work.

C. CONSTRUCTION REQUIREMENTS

1. General: The Department will set control points. The Contractor is 
responsible for the preservation of ties and references to all control points 
necessary for the accurate re-establishment of all base lines and centerlines 
shown in the plans, whether established by the Contractor or found on or 
adjacent to the project. The Department will also establish benchmark 
elevations. It is the responsibility of the Contractor to verify the accuracy of 
the benchmark elevations prior to use on the project. 
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The Engineer may check the accuracy and control of the Contractor's survey, 
staking work, and MCG at any time. The checks performed by the Engineer 
will not relieve the Contractor of the responsibility for the accuracy of the 
survey layout or the construction work. If the random checks show the grade 
is out of tolerance, the Engineer may require the Contractor to set additional 
stakes at the discretion of the Engineer, at no additional cost to the 
Department. If the Engineer orders additional stakes, the Contractor will 
perform the additional staking until the Contractor can show the staking 
operations achieve the specified grade tolerances.

Prior to any project staking, the Contractor will run a level circuit to check the 
plan benchmarks. 

The Contractor will perform all staking and MCG work under the supervision 
of a qualified surveyor or engineer who is experienced and competent in road 
and bridge construction surveying, staking, and MCG procedures. The 
surveyor or engineer will be available to review work, resolve problems, and 
make decisions in a timely manner. A crew chief, competent to perform all 
required surveying duties, will supervise the staking in the absence of the 
surveyor or engineer from the project. The Contractor will submit the 
qualifications and work experience history of the surveyor or engineer who 
will supervise the construction survey and MCG work to the Engineer for 
review at least 14 calendar days prior to beginning the staking or MCG work.

a. Conventional Construction Staking: The Contractor will also submit the 
proposed starting date of the staking and the anticipated surveying work 
schedule.

The Contractor will furnish, set, and properly reference all stakes, 
references, lines, grades, and batter boards required. Minimum reference 
notations will be for type, location, and alignment (when there are multiple 
alignments in the same area). The Contractor will perform the survey and 
staking work in a manner consistent with standard engineering practices 
and approved by the Engineer.

The Contractor is solely responsible for the accuracy of the survey and 
staking work. The Contractor will notify the Engineer of any errors and 
discrepancies found in previous surveys, plans, specifications, or special 
provisions prior to proceeding with the survey work.

The Contractor will be responsible for the supervision of the construction 
staking personnel. The Contractor will correct any deficient survey or 
staking work that results in construction errors at no additional cost to the 
Department.
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The Contractor will keep field notes in conventional handwritten notebooks 
or in a computerized form acceptable to the Engineer in a clear, orderly, 
and neat manner. The notebooks will become the property of the 
Department upon completion of the project. The notebooks will provide 
enough information such that quantity measurements are verifiable by the 
Department. Field notes are subject to inspection by the Engineer at any 
time.

The Contractor is required to submit any remaining required quantity 
calculations and notes to the Engineer no later than 60 calendar days after 
completion of the survey and staking work.

The Contractor will furnish stakes of sufficient length to provide a solid set 
in the ground. Stakes set not meeting these requirements will be reset at 
the Contractors expense. The Contractor will replace stakes damaged, 
destroyed, or made unusable at no additional expense to the Department.

b. Machine Control Grading: If the Contractor elects to use MCG, the 
Contractor will confirm the design surface DTM agrees with the contract 
plans, make adjustments to the design surface DTM as approved by the 
Engineer, and will maintain the design surface DTM for all areas of the 
project where MCG is used. The Contractor will also provide constructed 
surface DTM information to the Department in LandXML or other Engineer 
approved format.

The Contractor will notify the Department of any errors or discrepancies in 
Department provided information. The Department will determine what 
revisions may be required. The Department will revise the contract plans, 
if necessary, to address errors or discrepancies the Contractor identifies. 
The Department will provide the best available information related to those 
contract plan revisions.

The Contractor will revise the design surface DTM as required to support 
construction operations and to reflect any contract plan revisions the 
Department makes. The Contractor will perform checks to confirm the 
revised design surface DTM agrees with the contract plan revisions. The 
Contractor will provide a copy of the resultant revised design surface DTM 
to the Engineer in LandXML. The Department will pay for costs incurred to 
incorporate contract plan revisions as extra work.

The Contractor will designate a set of control points for site calibration for 
the portion of the project employing MCG. The Contractor will incorporate 
the Department provided control framework used for the original survey 
and design.
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The Contractor will calibrate the site by determining the parameters 
governing the transformation of satellite information into the project 
coordinate system. The Contractor will use the control points provided by 
the Department for the initial site calibration. The Contractor will provide 
the resulting site calibration file to the Engineer before beginning subgrade 
construction.

In addition to the site calibration, the Contractor will perform site 
calibration checks at individual control points not used in the initial site 
calibration. At a minimum, the Contractor will check the calibration at the 
start of each day as described in the contractor's MCG work plan. The 
Contractor will report out-of-tolerance checks to the Engineer. The 
measured position must match the established position at each individual 
control point within the horizontal tolerance of ±0.1 foot and the vertical 
tolerance of ±0.05 foot.

The Contractor will construct the subgrade as the Contractor’s MCG work 
plan indicates and in accordance with the contract requirements. The 
Contractor will update the plan as necessary during construction of the 
subgrade. The Contractor will perform periodic sensor calibrations, checks 
for blade wear, and other routine adjustments as required to ensure the 
final subgrade conforms to the contract requirements.

2. Construction Staking: In accordance with the requirements of this provision, 
the Contractor may elect to use MCG equipment or may use conventional 
construction staking methods for all or part of the grade staking work.

a. Grade Staking:

1. Conventional Blue Tops: The Contractor will set grade finishing 
stakes (blue tops) for grade elevations at the top of the subgrade and 
top of the granular material at intervals sufficient to accurately control 
the elevation of the finished surface to maintain proper drainage.

The transverse distance between blue tops will not exceed 25 feet. 
The Contractor will be required to set intermediate blue tops when the 
transverse distance is greater than 25 feet. When intermediate blue 
tops are required, The Contractor will set the intermediate blue tops at 
locations approved by the Engineer.

The horizontal tolerance for blue tops is ±0.2 foot and the vertical 
tolerance is ±0.02 foot. 

The Department will not provide grade staking (blue top) notes. The 
Contractor will generate the grade staking (blue top) notes from the 
MCG packet, the details in the plans, and actual site conditions.
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The Department will not provide top of granular material blue top 
notes. The Contractor is responsible for generating the top of granular 
material blue top grades from the blue top notes.

2. Machine Control Grading: The Contractor will set conventional 
construction staking grade finishing stakes (blue tops) for grade 
elevations and horizontal alignment at the top of the subgrade at a 
minimum of 2 locations. In addition, the Contractor will set blue tops for 
grade elevations and horizontal alignment at the top of the subgrade at 
critical transition points required for the construction of all drainage. 
The Contractor will also provide conventional construction staking 
grade finishing stakes (blue tops) at additional locations designated by 
the Engineer. 

The Contractor will establish these grade staking (blue top) grades 
using the MCG packet, the details in the plans, and actual site 
conditions. The Contractor will use these stakes to check the accuracy 
of the MCG during construction. The Contractor will notify the Engineer 
at least 3 calendar days before making subgrade checks to allow the 
Engineer to observe the process.

The Contractor will ensure at least four of any five consecutive 
conventional construction staking grade finishing stakes (blue tops) 
locations are within the horizontal and vertical tolerances specified in 
Section 120.3. The Contractor will notify the Engineer if more than one 
of any five consecutive conventional construction staking grade 
finishing stakes (blue tops) locations is not within the horizontal or 
vertical tolerance.

The Department may conduct periodic independent subgrade checks. 
The Department will notify the Contractor if any individual check is not 
within the horizontal or vertical tolerance.

b. Miscellaneous Staking: 

The Contractor will perform the following miscellaneous staking:

1. Staking of valley gutter and related items;
2. Staking of drop inlets, manholes, and related items;
3. Mark limits of removal items;
4. Resetting horizontal and vertical control, if disturbed;

D. METHOD OF MEASUREMENT

Construction Staking: The Department will not measure construction staking.  
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E. BASIS OF PAYMENT

Payment for all of the survey items will be considered full compensation for 
furnishing all necessary personnel, vehicles, surveying equipment, supplies, 
materials, recording fees, transportation, and incidentals to accurately and 
satisfactory complete the work.

The Department reserves the right to omit any of these bid items without 
providing compensation to the contractor if the Department deems the bid prices 
are unreasonable.

Construction Staking: The Department will pay construction staking at the lump 
sum price. The Department will make partial payment as follows:

1. Upon submission of the name, experience, and qualifications of the surveyor 
or engineer who will supervise the staking, the proposed starting date, and 
the staking schedule, the Department will pay the Contractor 25 percent of 
the lump sum price for the construction staking.

2. The Department will make intermediate payments based on the amount of the 
staking work completed.

3. The Department will make full payment at the lump sum price for construction 
staking upon completion of all surveying and staking and when the Contractor 
has furnished all field notebooks and records to the Engineer.

The Department will not adjust the lump sum price for construction staking 
due to overruns or under runs in the other contract items.

* * * * *



ELECTRONIC FILES 
FOR 

MACHINE CONTROL GRADING 

 

These files are provided for informational purposes only. The information shown in the plans will 
govern over the provided electronic information. The Contractor assumes the risk of error if the 
information is used for any purposes for which the information was not intended. The Contractor 
assumes all risk of any assumptions or manipulations made of the electronic information.  

Electronic files for machine control grading can be found at the following location: 
 
ftp://ftp.state.sd.us/DOT/Project Development/Bid_Letting/Machine Control Grading/Stani4a4 

Username: dotmachgrad 
Password: T3n51#Pe 

ftp://ftp.state.sd.us/DOT/Project%20Development/Bid_Letting/Machine%20Control%20Grading/Stani4a4
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STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
CONTRACTOR ADMINISTERED PRECONSTRUCTION MEETING 

 
APRIL 18, 2013 

 
 
I. DESCRIPTION 

 
This work consists of the Contractor scheduling and conducting a preconstruction 
meeting prior to beginning work on this contract. Additionally this work consists of 
the Contractor providing the Area Engineer a completed list of required 
submittals. 
 

II. MATERIALS (Not Specified) 
 

III. CONSTRUCTION REQUIREMENTS 
 
For the purposes of this special provision, a business day is any calendar day 
except Saturdays, holidays, and days designated by the Governor of this State 
as an administrative leave day for state employees.  
 
The Department will provide the Contractor a list of required submittals and the 
Authorization Form for Preconstruction Meeting (Form DOT-270) within five (5) 
business days of the date of the Notice to Proceed. 
 
The Contractor’s Required Submittals Form (Form DOT-272) is a document 
outlining information required prior to the completion of the project. This list will 
include two types of submittals; 1) information required before scheduling a 
preconstruction meeting and 2) information required before the Contractor begins 
related work. The Department reserves the right to request additional information 
not included in the original list of required submittals. The list of required 
submittals will include, but is not limited to, proposed sequence changes, shop 
drawings, permits, certifications, mix designs, labor compliance, equal 
employment opportunity, and disadvantaged business enterprise documents. 
 
Prior to scheduling the preconstruction meeting, the Contractor will complete and 
provide the Area Engineer all items on the list of required submittals that are 
required as described in 1) above. If the Contractor cannot complete and provide 
a submittal item required prior to scheduling the preconstruction meeting, the 
Contractor will contact the Area Engineer to establish a mutually agreed upon 
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date when the required submittal will be completed and provided to the Area 
office. 
 
The Contractor will not begin work on an item until the Contractor has provided 
the Area Engineer with all required information for the applicable work item and 
the appropriate office has approved the information, if necessary. The Contractor 
will make every reasonable effort to deliver the required submittals at the earliest 
possible time. 
 
The Contractor’s authorized representative as indicated on the Signature 
Authorization Form (Form DOT-209) will complete, in its entirety, the first page of 
the Authorization Form for Preconstruction Meeting and will initial each 
proceeding section. By initialing each section, the Contractor is confirming 
comprehension of each section. 
 
When the Contractor has provided the Area Engineer all required submittals, 
unless the Contractor and Department have established an agreement in writing 
providing future dates of outstanding required submittal items, the Contractor will 
schedule a preconstruction meeting with the Area Engineer. 
 
Within two (2) business days following the Contractor scheduling the 
preconstruction meeting, the Area Engineer will prepare and send the Contractor 
a meeting confirmation and the Preconstruction Meeting Outline (Form DOT-271) 
of discussion items including specific Department items. 
 
The Contractor will complete the Contractor’s portion of the Preconstruction 
Meeting Outline and will add additional discussion items as needed. The 
Contractor will send the meeting notice and final Preconstruction Meeting Outline 
to the Area Engineer, all subcontractors, utility companies, and all suppliers at 
least five (5) business days prior to the preconstruction meeting. 
 
The Area Engineer will send the notice of the meeting and the final 
Preconstruction Meeting Outline of discussion items to any other government 
entities and other principle stakeholders involved in the project at least three (3) 
business days prior to the preconstruction meeting. 
 
At the discretion of the Area Engineer, the preconstruction meeting may be held 
in person, videoconference, or over the phone. The Contractor’s competent 
superintendent, as required by Section 5.5, who will be working on this project, is 
required to attend the preconstruction meeting. 
 
The Contractor will lead the meeting discussion as described in the 
Preconstruction Meeting Outline. The Area Engineer will prepare the meeting 
minutes including any unresolved items and distribute them to all attendees and 
principle stakeholders within five (5) business days following the preconstruction 
meeting. 
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IV. METHOD OF MEASUREMENT 
 

The Department will not make a separate measurement for the preconstruction 
meeting. 
 

V. BASIS OF PAYMENT 
 

The Department will not make a separate payment for the preconstruction 
meeting. All costs associated with the preconstruction meeting will be incidental 
to other contract items. 

 
* * * * * 





DOT-208 
(07/15) 

FUEL ADJUSTMENT AFFIDAVIT 
 

Project Number       
PCN        
County       
 
For project let using the SDEBS) and in accordance with Section 9.12, the bidder is not required to notify 
the Department at the time of submitting bids whether the Contractor will or will not participate in the fuel 
cost adjustment program. Prior to execution of the contract, the successful bidder must submit this 
completed form to the Department for approval. The Fuel Adjustment Affidavit shall include the anticipated 
fuel cost of subcontractors. 
  
Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a 
fixed price?  No adjustments in fuel prices will be made if “No” is checked. 
 

  Yes     No 
 
If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made 
for the fuel types that are left blank or completed with a $0.00 value.   
 
Diesel (x) $      
 
Unleaded (y) $      
 
Burner Fuel (z) $      Type of Burner Fuel Used:        
 
Sum  (x + y + z) = $       
 
Note:  The sum of the x, y, and z may not exceed 15% of the original contract amount. 
 
 
The following must be completed regardless of whether the Contractor elects to participate in the fuel 
adjustment affidavit 
 
Under the penalty of law for perjury or falsification, the undersigned,        , 
 (Printed Name) 
 

        of       , 
(Title)  (Contractor) 

 

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate 
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately 
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of 
the company. 
 
I hereby agree that the Department or its authorized representative shall have the right to examine and copy 
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of 
the fuel costs shown above. 
 
Dated                  Signature  
 
 
Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit 
 
Subscribed and sworn before me this       day of        , 20   . 
 
       
 Notary Public My Commission Expires 





STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
STANDARD TITLE VI / NONDISCRIMINATION ASSURANCES 

APPENDIX A & E 
 

MARCH 1, 2016 
 

 
During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees as follows: 
 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply 
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted 
programs of the U.S. Department of Transportation, Federal Highway Administration, as they 
may be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

 
2. Non-discrimination: The contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, or national origin in the selection 
and retention of subcontractors, including procurements of materials and leases of equipment. 
The contractor will not participate directly or indirectly in the discrimination prohibited by the 
Acts and the Regulations, including employment practices when the contract covers any 
activity, project, or program set forth in Appendix B of 49 CFR Part 21. 

 
3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In 

all solicitations, either by competitive bidding, or negotiation made by the contractor for work to 
be performed under a subcontract, including procurements of materials, or leases of 
equipment, each potential subcontractor or supplier will be notified by the contractor of the 
contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.  
 

4. Information and Reports: The contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its 
books, records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the Federal Highway Administration to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a contractor 
is in the exclusive possession of another who fails or refuses to furnish the information, the 
contractor will so certify to the Recipient or the Federal Highway Administration, as 
appropriate, and will set forth what efforts it has made to obtain the information. 

 
5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non­ 

discrimination provisions of this contract, the Recipient will impose such contract sanctions as 
it or the Federal Highway Administration may determine to be appropriate, including, but not 
limited to: 

 
a. withholding payments to the contractor under the contract until the contractor complies; 

and/or  
b. cancelling, terminating, or suspending a contract, in whole or in part. 

 
6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. 
The contractor will take action with respect to any subcontract or procurement as the Recipient 
or the Federal Highway Administration may direct as a means of enforcing such provisions 
including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 



is threatened with litigation by a subcontractor, or supplier because of such direction, the 
contractor may request the Recipient to enter into any litigation to protect the interests of the 
Recipient. In addition, the contractor may request the United States to enter into the litigation 
to protect the interests of the United States. 
 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 
 
Pertinent Non-Discrimination Authorities: 
 

 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21. 

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired because of Federal or Federal-aid programs and projects); 

 Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the 
basis of sex); 

 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 
(prohibits discrimination based on race, creed, color, national origin, or sex); 

 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
"programs or activities" to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or 
not); 

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis 
of disability in the operation of public entities, public and private transportation systems, places 
of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as 
implemented by Department of Transportation regulations at 49  C.F.R. parts 37 and 38; 

 The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Non-discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations; 

 Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to 
your programs (70 Fed. Reg. at 74087 to 74100); 

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 
 
 

******** 
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STATE OF SOUTH DAKOTA 

DEPARTMENT OF TRANSPORTATION 
 

SPECIAL PROVISION FOR 
IMPLEMENTATION OF CLEAN AIR ACT  

AND 
FEDERAL WATER POLLUTION CONTROL ACT 

 
SEPTEMBER 1, 1997 

              
 
 
By signing this bid, the bidder will be deemed to have stipulated as follows: 
 

a) That any facility to be utilized in the performance of this contract, unless such 
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., 
as amended by Pub. L. 91-604), and under the Federal Water Pollution Control 
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub. L. 92-500), 
Executive Order 11738, and regulations in implementation thereof (40 CFR, Part 
15), is not listed on the U.S. Environmental Protection Agency (EPA) List of 
Violating Facilities pursuant to 40 CFR 15.20. 
 

b) That the State Transportation Department shall be promptly notified prior to 
contract award of the receipt by the bidder of any communication from the 
Director, Office of Federal Activities, EPA, indicating that a facility to be utilized for 
the contract is under consideration to be listed on the EPA List of Violating 
Facilities. 

 
 
 

* * * * 
 





 
 

STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION REGARDING 

MINIMUM WAGE ON STATE FUNDED PROJECTS 
 

APRIL 30, 2013 
 
 
This proposal contains a copy of the most recent United States Department of Labor 
(USDOL) Davis-Bacon Act Wage Decision, adopted by the South Dakota 
Transportation Commission.  
 
If the amount of this contract, as awarded, is $100,000.00 or more, the following wage 
provisions will apply: 
 
1. The Contractor and each related subcontractor will pay all laborers and mechanics 

working at the site of work unconditionally and not less than once a week, and 
without subsequent deduction or rebate of any account, other than permitted payroll 
deductions. The Contractor and each related subcontractor must compute the full 
amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at 
the time of payment at rates not less than those rates contained in the USDOL 
Davis-Bacon Act Wage Decision. 

 
2. The Contractor and each related subcontractor will pay their respective employees 

not less than the USDOL minimum wage for each work classification an employee 
actually performs at the site of the work. 

 
3. The Contractor and each related subcontractor must submit weekly, for each week 

in which any contract work is performed, a copy of a completed certified weekly 
payroll report to the South Dakota Department of Transportation (SDDOT) Labor 
Compliance Officer (LCO), at the following mailing address, within fourteen (14) 
calendar days of the end of the workweek 

 
Department of Transportation 
Labor Compliance Program 
700 E. Broadway Avenue. 
Pierre, SD  57501-2586 

 
4. Each submitted certified weekly payroll report must set out accurately and 

completely all information required by the Instructions for SDDOT Statement of 
Compliance & Certified Payroll Report (located on the SDDOT Labor Compliance 
website). Each certified weekly payroll report must include the most recent SDDOT 
Statement of Compliance Form, signed by the Contractor or related subcontractor or 
his or her agent who pays or supervises the payment of the persons employed 



 
 

under the contract. The SDDOT will not accept any payroll report which does not 
include the most recent SDDOT Statement of Compliance Form. 

 
5. The Contractor and each related subcontractor will maintain payrolls and basic 

records relating thereto during the course of the work and preserve these records for 
a period of three (3) years from the date of completion of the contract for all laborers, 
mechanics, apprentices, trainees, watchmen, and guards working at the site of the 
work. These records must contain the name, address, social security number of 
each such worker, his or her correct work classification, and hourly rates of wages 
paid (including rates of contributions or costs anticipated for bona fide fringe benefits 
or cash equivalents thereof).The Contractor and each related subcontractor will 
make these records available for inspection, copying, or transcription by the LCO 
and will permit the LCO to interview employees during working hours on the site of 
the work.  

 
6. The SDDOT will upon its own action, or upon written request of an authorized 

representative of the USDOL, withhold, or cause to be withheld, from the Contractor 
or related subcontractor under this contract, or any other contract with the same 
prime Contractor, as much of the accrued payments, advances, or guarantee of 
funds as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers employed by the Contractor or any related 
subcontractor, the full amount of wages required by the contract. In the event the 
Contractor fails to pay any laborer or mechanic, including any apprentice, trainee, or 
helper employed or working on the site of the work, all or part of the wages required 
by the contract, the LCO may, after written notice to the Contractor, take such action 
as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds under this contract or any other contract with the same prime 
Contractor until such violations have ceased. 

 
* * * * * 



 

Wage and Hour Division 
U.S. Department of Labor (DOL) 
200 Constitution Avenue, N.W. 

Washington, DC 20210 
Davis-Bacon Act Wage Decisions 
State:  South Dakota 
Construction Types:  Heavy and Highway           
Counties: South Dakota Statewide 
  
  
 *SUSD2015-001 08-13-2015   

Agency: 
Wage Decision Number: 

Counties: 
Wage Decision Date: 

U.S. DOL 
SD150001 SD1 
SD Statewide   
10/09/2015 

LABORERS    
GROUP GL1   Rates   Fringes  
   Air Tool Operator; Common Laborer; Landscape Worker; Flagger; Pilot Car Driver;  
   Trucks under 26,000 GVW; Blue-top Checker; Materials Checker

15.74      0.00  

GROUP GL2    
   Mechanic Tender (Helper); Pipe Layer (except culvert); Form Builder Tender;  
    Special Surface Finish Applicator; Striping 

17.51      0.00  

GROUP GL3    
   Asphalt Plant Tender; Pile Driver Leadsman; Form Setter; Oiler/Greaser 18.95      0.00  
GROUP GL5    
   Carpenter; Form Builder 22.77      0.00  
GROUP GL6    
   Concrete Finisher; Painter; Grade Checker 21.41      0.00  
    
POWER EQUIPMENT OPERATORS    
GROUP G01    

Concrete Paving Cure Machine; Concrete Paving Joint Sealer; Conveyor; Tractor (farm type with                       
attachments); Self Propelled Broom; Concrete Routing Machine; Paver Feeder; Pugmill; Skid Steer

16.85      0.00  

GROUP G02    
   Bull Dozer 80 HP or less; Front End Loader 1.25  CY or less; Self  Propelled  Roller (except Hot Mix); 
   Sheepsfoot/50Ton Pneumatic Roller; Pneumatic Tired Tractor or Crawler (includes Water Wagon and 

Power Spray units);  Wagon Drill; Air Trac; Truck Type Auger;  Concrete Paving Saw

18.13      0.00  

GROUP G03    
   Asphalt Distributor; Bull Dozer over 80 HP; Concrete Paving Finishing Machine; Backhoes/ Excavators  
   20 tons or less; Crusher (may include internal screening plant); Front End Loader over 1.25 CY; 
   Rough Motor Grader; Self Propelled Hot Mix Roller; Push Tractor; Euclid or Dumpster; Material Spreader; 
   Rumble Strip Machine 

19.89    0.00  

GROUP G04    
   Asphalt Paving Machine Screed; Asphalt Paving Machine; Cranes/Derricks/Draglines/Pile Drivers/Shovels 

30 to 50 tons; Backhoes/Excavators 21 to 40 tons; Maintenance Mechanic; Scrapers; Concrete Pump Truck 
20.30     0.00  

GROUP G05    
  Asphalt Plant; Concrete Batch Plant; Backhoes/Excavators over 40 Tons; Cranes/ Derricks/Draglines/Pile  
   Drivers/Shovels over 50 tons; Heavy Duty Mechanic; Finish Motor Grader; Automatic Fine Grader; 
   Milling Machine; Bridge Welder 

22.75      0.00  

    
TRUCK DRIVERS    
GROUP GT1    
   Tandem Truck without trailer or pup; Single Axle Truck over 26,000 GVW with Trailer 16.57      0.00  
GROUP GT2    
   Semi-Tractor and Trailer; Tandem Truck with Pup 18.82      0.00  
    
ELECTRICIANS    
GROUP E01    
   Electrician 22.79      0.00  
    

WELDERS – Receive rate prescribed for craft performing operation to which welding is incidental.                   

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award, pursuant to 29 CFR 
5.5(a)(1)(ii); contractors are responsible for requesting SDDOT to secure necessary additional work classifications and rates. 
   *Classifications listed under an "SU" identifier were derived from survey data and the published rate is the weighted average rate of all the rates reported in 
the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates.  
 
Survey wage rates are not updated and will remain in effect until a new survey is conducted. 
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Wage and Hour Division 
U.S. Department of Labor 

200 Constitution Avenue, N.W. 
Washington, DC 20210 

Davis-Bacon Act Wage Decisions 
State:  South Dakota 
Construction Types:  Heavy and Highway 
Counties: South Dakota Statewide 
====================================================================================================== 
In the listing above, the "SU" identifier indicates the rates were derived from survey data. As these weighted average rates include all 
rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates 
are survey rates based on weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is 
the year of the survey on which these classifications and rates are based. The next number, 007 in this example, is an internal number 
used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates.  
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
For SDDOT Defined Work Classifications, please visit: http://www.sddot.com/business/contractors/labor/wcwr/Default.aspx 
-------------------------------------------------------------------------------------------------------------------------------------------------- 

WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 

 an existing published wage determination 
 a survey underlying a wage determination 
 a Wage and Hour Division letter setting forth a position on a wage determination matter 
 a conformance (additional classification and rate) ruling  
 

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional 
Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey 
program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.  
 
With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of 
Construction Wage Determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and 
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, 
project description, area practice material, etc.) that the requestor considers relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board 
(formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
====================================================================================================== 
 

END OF GENERAL DECISION 



STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
SUPPLEMENTAL SPECIFICATIONS TO 

2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES 
 

JUNE 1, 2016 
 

 
The Supplemental Specifications dated June 1, 2016 are in effect for and made a part of this 
contract. 
 
The Supplemental Specifications may be obtained from the Department website or the local Area 
Office or by contacting the Operations Support Office. 
 
Department Website: 
http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx 
 
Operations Support: 
605-773-3571 
 

* * * * * 

http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx




STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
SUPPLEMENTAL SPECIFICATIONS FOR 

ERRATA 
TO 2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES 

 
JUNE 1, 2016 

 
 
The Supplemental Specifications for Errata dated June 1, 2016 are in effect for and made a part of 
this contract. 
 
The Supplemental Specifications for Errata may be obtained from the Department website or the 
local Area Office or by contacting the Operations Support Office. 
 
Department Website: 
http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx 
 
Operations Support: 
605-773-3571 
 

* * * * * 

http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx




 
 

 

STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
PRICE SCHEDULE FOR MISCELLANEOUS ITEMS 

 
OCTOBER 14, 2015  

 
The following unit bid prices have been established by the South Dakota Department of 
Transportation Commission. 
   
These prices will be pre-entered in the bidding package for each project or will establish 
a standard price to be used whenever no project contract unit price exists for that item.   
 
Each unit price listed is considered full compensation for the cost of labor, material, and 
equipment to provide the item of work and/or material, complete in place, including (but 
not limited to) royalty, waste of unsuitable materials, equipment rental, overhead, profit, 
and incidentals.   
 
Items specified in this document may be paid for on progressive estimates without the 
benefit of a prior approved Construction Change Order. 
 

Specification 
Section Number 

Specification 
Section Name 

Item Name Price per Item 

5.8 Construction Stakes, 
Lines and Grades 

Three-Man Survey 
Crew 

$160.00/hour 

7.7 Public Convenience 
and Safety 

Water $15.00/M.Gal   

9.3 Payment for extra 
haul of Materials 

Extra Haul $0.15/ton mile  

120.5 A.5. Roadway and 
Drainage Exc. & Emb. 

Unclassified 
Excavation Digouts 

$8.00/cu.yd.  

120.5 H. Roadway and 
Drainage Exc. & Emb. 

Extra Haul $0.05/cu.yd. station  

120.5 I. Roadway and 
Drainage Exc. & Emb. 

Water for 
Embankment 

$15.00/M.Gal   

421.5 Undercutting Pipe & 
Plate Pipe 

Undercutting 
Culverts 

$12.00/cu.yd. 
 

510.5 D. Timber, Prestressed, 
and Steel Piles 

Timber Pile Splice $550.00/each 
 



 
 

 

  Steel Pile Splices 
(*All Weights) 

Splice made after 
one of the pieces 
has been driven. 

  8 HP* $220.00/each 
  10 HP* $300.00/each 
  12 HP* $360.00/each 
  14 HP* $420.00/each 
   Splice made before 

either of the pieces 
has been driven. 

  8 HP* $105.00/each 
  10 HP* $125.00/each 
  12 HP* $140.00/each 
  14 HP* $160.00/each 

510.5 E Timber, Prestressed, 
and Steel Piles 

Pile Shoes (Timber 
Pile) 

$110.00/each 

510.5.H Timber, Prestressed, 
and Steel Piles 

Pile Tip 
Reinforcement 
(Steel Pile) 

 

  10” HP Tip 
Reinforced 

$120.00/each 

  12” HP Tip 
Reinforced 

$140.00/each 

  14” HP Tip 
Reinforced 

$170.00/each  

601.5 Haul Roads Granular Material $12.00/ton 
601.5 Haul Roads Asphalt Concrete 

(including asphalt) 
$80.00/ton 

601.5 Haul Roads Cover Aggregate $25.00/ton 
601.5 Haul Roads Asphalt for Prime $700.00/ton 
601.5 Haul Roads Asphalt (Tack, 

Flush & Surface 
Treatment) 

$450.00/ton 

601.5 Haul Roads Water $15.00/M.Gal 
601.5 Haul Roads Dust Control 

Chlorides 
$0.35/lb 

634.5 Temporary Traffic 
Control 

Flagging $24.19/hour 

634.5 Temporary Traffic 
Control 

Pilot Car $38.35/hour 

 
* * * * *  
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